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Statement of Work 
Contract Number: EP-VL'-11-009103.0I01 1. 

RFO Nunrber: 0010 

I. TITLE: Making Redevelopment Work for AII: Sustainable Policy and Equitable 
Economic Visioning TooIkit for Petroleum Erownfiteld Sites on Tribal Lands 

II. PEI2IOD OF PERFORMAN(ryE: 

Phase I 	From: Initiation - To January 26, 2012 
Phase II 	From: January 27, 2012 tta August 30, 2012 

11I. 	Purpose and Objective 

This Task Ordcr provides support to U.S. I;nvironmental Protection Agency's (EPA's) 
Office of Underground Storage Tanks, Office of Sustainable Comrnunittcs, and EPA's Region 
Vl, who are working jointly to explore vvays to better assist communities interested in policy and 
economic visioning practices that yield more sustainable and equitable options for 
redevelopment around petroleum brownfield sites. Working with thc Guni Pueblo Tribal 
Council, the Task ()rder will support EPA's efforts to assist communities in identifying and 
overcozning policy and other barriers in implementing redevelopnaent options envisioned by the 
community. The project will result in a toolkit that incorporates smart growth principles and 
addresses environmental justice concerns as key components to sustainable and equitable 
redeveloptnent, especially for disadvantaged residents and commercial entities adjacent to 
petroleum brownfields sites. 'I'he contractor shall support EPA efforts to highlight the Zuni 
experience in the best-practices tool kit in order to provide a tool that other tribes, as well as non- 
tribal communities, can use to help turn thcir own petroleum brownfclds into sustainable 
coznmunitv assets that benefit all residents. 

V. 	Sackground 

The presence of petroleuin brownfield sites — a piecc of land contaminated by petroleum - 
can complicate coznmunity efforts to redevelop land. They can create environmental blight to 
the community, risk the health of ncarby residents, and inadvertcntly promote habitat loss when 
developers opt to exploit natural greenscapes rather than utilize infill sites. For disadvantaged 
neighborhoods and communities, the presence of a petroleunn brcwnfield site adds additional 
negative cconomic pressures and discourages capital invcstrnents that can bring jcabs, economic 
stability, and healthier environrnents. 

Like other types of brownfields rcdevelopment, redeveIopment ofpetroleum brownfields 
has becomc increasingly important to communities interestcd in improving key neighborhoods 
and city corridors. Whilc the broader comniunity tends to benefit frozn rcdevelopment, nearby 
disadvantaged neighhorhoods or community corridors sometimes may not. Long-time residcnts 



and local businesses that have suffered with the historical problems of contam.inated sites are 
often promised improvements ahcad of time, but those benefits might never materialice for them. 
Cleaned up and redeveloped sites can bring improved cnvirontnental, cconomic, community, and 
public health bencfits to nearby businesses and neighborhoods. '1'hese improvements sometimes 
lead to gentrification and higher living costs, pushing out the vcry people whom redevelopment 
was supposed to help. There are steps that community leaders and concerned communitv groups 
can take to minimize potential negative collateral impacts of redevelopmcnt on disadvantaged 
populations, nearby residcnts and local businesses. Thc proposed task order will assist EPA in 
better understanding the concrete steps communities can take to redevclop petroleum 
broivnfields in an equitable fashion, and incorporate rccommendations into a toolkit to be used 
by EPA in assisting other cotnmunities. 

The toolkit will provide tools and demonstrate the steps that community leaders can take 
when initiating an arca-wide site assessment, managing pctroleum brownfield site cleanups, and 
planning redevelopmeni. '1'he toolkit will promote rnore equitablc economic redevelopment 
strategies before any cleanup actions start. The toolkit will focus on strategies that equitably 
gather and incorporate public input from concerned residents and businesses that may likcly be 
overburdened by the petrolcum brownf'ield prohlem but underrepresented in solution planning. 
Special focus will be paid to key redcvelopment policy barricrs and issues confronting tribal 
decision makcrs. 

Spccific tools in the toolkit will draw from innovative economic strategy concepts such 
as `'economic gardening"; policy options for privatc and public housing that minimice 
displacement of local residents potentially affected by gentrification; public transportation and 
walkability audits that work in tandem w=ith redevelopment plans; non-traditional public outreach 
to ovcrburdened communitics; and commercial and kcy residential financing tools. Additionally, 
the toolkit will emphasize smart growth principles. Smart growth principles promote a vibrant 
Iocal cconomy coupled with hcalthier living, a lighter cnvironmental footprint, safe 
neighborhoods, morc walkable streets, and a strong sense of place. Along with the principlcs 
the toolkit will suggest ways to capitalize on existing revitalization projects, resourccs, and 
momentum in nearby arcas. '1'o help localities bettcr manage their efforts, ways to measure 
success of equitable redevelopment wi11 bc introduced, 

t:vcry potential contaxninated site is unique and prescnts unique challenges. While a 
toolkit cannot address evcry individual challenge facing a community, this task order will 
explore two to five distinct petroleum brownfields cxamples considered znost relevant to the 
local coznmunity; all examples in the task ordcr study are located in Ncw Mexico. The primary 
sites considered in this task order are rural, located in thc Zuni Pueblo lands. Thc toolkit will 
explore the rural tribal example and capturc the unique challenges not present in the other 
locations, such as when tribal land is leased out for cornmcrcial, retail, or residential use. lt will 
also highlight some of the common problerns faced in cleanup and equitable redevelopment of 
the area around contaminatcd petroleum brownfields sites. 

Rural Site - Zuni Puehlo 



The Zuni Reservation, approximateiy 723 squarc xniles in size, is primarily located in the 
northwestern portion ofNew Mexico, approximately 35 miles south of Gallup. 'I'hc "Zuni people 
have occupied the Zuni and I.ittle Colorado River Valley for more than 5,000 years. Zuni 
Pueblo, the principal town, was settled around 1350 A.D. and remains the largest city and center 
of tribal governzncnt to this day. It has a population of roughly 12,000 residents. Becausc of its 
location and size, 'Zuni Pueblt) faces multiple challcnges, including access to services, such as 
heaith care and food distribution. 

An inventory of Underground Storage `1'anks (UST) was included in a Strategic Project 
Implementation Plan that Zuni Pueblo compIcted with EPA's assistance in 2010. This inventory 
lists ten UST sites, with rnultiple tanks. '1'wo particular sites, an abandoned Chevron Station 
located in close proximity to the center city, and a formcr Automobile Maintenance and 13ody 
Shop Site located adjacent to the airport, provide opportunities for equitable economic 
dcvelopment projects. The airport site spans several acres, includes multiple abandoried 
buildings, and znost iikely the potential exists for hazardous material, as well as petroleum 
contamination. This toolkit will look at one of the contaminated sites in Zuni Pueblo to develop 
a process for econoznic development that takes into account the needs of the whole comrnunity 
and attempts to fill those needs in an equitablc way. 

Inrp2ementation and Timeline 

Work on the options for an economic redevelopment strategy is expected to begin in 
December 2011. The Offce of Sustainable Comznunities is partnering with the EPA Oifice of 
Underground Storage Tanks, EPA Region fi, HIJD, and DOT, to dcvelop a work program and 
approach guiding the equitable cconomic redevelopment toolkit focusing on petroleum 
brownfields. The Zuni Pueblo, along with appropriate partners and other experts will provide 
initial input on thc development of the toolkit. EPA will coordinatc Krith the Zuni Pueblo on a 
proposed timetable for ixatcgrating public comzxzent — prcferably through a public meeting - on 
toolkit elements it would incorporate into a tribal strategy to address its petroleurn brownfield 
sites. The contractor will coordiz)atc with project team staff, including field staff from EPA's 
Region VI office. A final copy of the toolkit should be availahle by July 2012. 

IV. Quaiity Assurance (QA) Requirements 

Check [] Yes or [X] NO, if the following statement is true or false. The Contractor shall 
submit, with their technical proposal, a written Quality Assurance Pro .jcct Plan for any project 
that is developing environrnental measurcznents or for any projcct w=hich generates 
environtnental data using models. 

V. Tasks and ileliverables 

The TQ COR will review all deliverables in draft form and providc revisions andlor 
comments to the contractor. The contractor shall prepare the final dcliverables incorporating the 
TD COR's coznments. 



Contractor personnel shall at all times identify themselves as Contractor employees and 
shall not present themsclves as EPA cmployees. Purthermore, they shall not represent the views 
of the U.S. Government, F.PA, or its employees. In addition, the Contractor shali not engage in 
inherently governmental activities, including but not limited to actual determination of EPA 
policy and preparation of documents on EPlI letterhead. 

Task 1— Zuni Pueblo site visit and interviews to develop strategy options 1(Contract 
Reference: pg. 1-13 last paragraph, II.A.2.b — Dcvclopment and AnaIysis of Policy Options) 

Within 40 days after task order award, the contracfor shall participate in a thrce to four 
day initial reconnaissanec trip prior to developing the first draft of the toolkit, interviewing fewcr 
than ten key contributors and tribal leaders at the Guni Puehlo and ensuring that no more than ten 
questions are askcd so to be in compliance with OM13 information collection request (ICl2) 
I;uidelines. "1'he contractor shall at all times be in compliance with (UMB ICR. Sumznary notes 
shall be compiled based on interviews. The rcconnaissance trip and related supporting research 
shall explore what policics, strategies, and other mechanisms are in place within thc comrnunity 
to address site cleanups, corridor redevclopment, and community economic devclopment. 
Within 3{] days after the reconnaissance trip the contractor shall develop a stratel;y memo to hclp 
EPA identify potential barriers to redevelopment and gaps where policy fails to address equity 
concerns of ncarby residents and busincsses. The metno shall include options for addressing 
barricrs and policy gaps that EPA can share with the local community. 'I'he memo shall also 
identify assets and npportunities thc community has to help them address the rcdcvelopment of 
their petrolcum brownfields. Additionally, the contractor shall develop an addendum to focus 
specifically on the Tribal airport site. The addendunl shall be integrated into the strategy mcmo 
in a format of the contractor's design. Thc elements of the nacino shall be the basis for options 
laid out in thc final EPA toolkit in addition to key toolkit elements listed undcr task 2 below. 
Once the mcmo is complete the contractor shall cornplete an additional sitc visit to perform 
research and provide a briefing to the Tribal C:ouncil to help EPA determine whether the stratcgy 
makcs sense from the community perspeetive. 

Deliverables under 'Task 1 

1 a. A 3 ta 4 day initial reconnaissance site visit to Zuni Pueblo within 40 days after 
task order award date, including interviews of fewer than ten key Guni Pueblo 
personnel with fewer than 10 questions asked and summary notes. 

lb. Within 30 days after reconnaissance trip, a strategy memo, outlining existing 
economic, housing, and planning policies affecting redevelopment. The strategy 
memo shail also identify policy gaps, and potential barriers to more equitable 
economic redevelt}pment. The mexno shall include options for addressing the 
barriers and gaps. The memo shall serve as the guiding document for development 
of the learning toolkit in Task 2. 

1 c. Within 4[} days after the reconnaissance site visit, the subniission of a research 
addendurn of 10 — 20 pages which maj' be combined with the economic 



redevelopxnent strategy. The addendum shall be specific to the Zuni Airpoz-t site, on 
smart growth and economic redevelopment on an airfeld in ways that benefit the 
overall tribal eommunity, for example, through enhanced manufacturing job 
creation . 

ld. Within 15 days after completion of the strategy memo and subsequent airport 
research addendum, a three to four day site visit to brief the Tribal Council 
regarding the memo and addendum. Site visit includes gathering Tribal Council 
feedbaek to ensure that EPA is pursuing a strategy to use in the toolkit that will 
make sense from the Tribal leadership perspective. 

Task 2- Prepare a petroleurn brownfields economic redevelopment toolkit thdt EPA can 
use to promote equitable reder•elopment, smart growth principles, and sustainability. 
(Contract Reference: pg. 1-17 first paragraph, II.B. — Technical Assistance) 

The contraetor shall develop a 30 — 40 pagc toolkit that supports 1;PA efforts to addresscs 
equitable economic redevelopment, including ways to address site assessment and clean up and 
redevelopment of curridors around petroleum brownficld sites, including but not limited to Zuni 
Pueblo sites. The toolkit will pay particular attention to equitable rcdevelopment that addresses 
envirorunental justice concerns, and incorporates sznart growth principles. Information on 
innovative economic development tools (e.g., cconomic gardening) will be provided to toolkit 
users as options for promoting mor.c equitable redevelopment. 

The contractor shall providc a toolkit concept memo outlining the elcments and format of the 
proposcd toolkit within 7 days after receipt of EPA comments on the reconnaissance strategy 
memo. A draft of the full toolkit shall bc provided to EPA within 40 days aftcr receipt of EPA 
comments on the toolkit concept nlemo. The final toolkit shall be produccd within 30 days after 
the public rneeting (see task 3), incorporating cornmunity comments and EPA comments. 

The final toolkit shall highlight the New Mexico case study, w-hile providing EPA with 
highlights on sirnilarities and dilferenccs between urban and rural sites whcn striving to achiGve 
equitable redevclopment. The toolkit shall lay out concrete steps for identifying and 
izxiplcmenting elements of a redevelopment strategy that could include, but are not limited to: 

* a list of key local lcaders integral to economic redevclopment (e.g. city officials, utility 
ofiicials, real estate developers, local bank exccutives, community-based organizations, 
small busincss owners, etc.); 

* models for potential cquitable local business support that build on existing models such 
as enterprise zones, or concepts such as "economic gardening." ln this case "economic 
gardening" rcfers to support scrvices such as marketing research, GIS mapping, 
forecasting, staiisticai research, business planning and other business consulting services 
typically out of reach of small local businesses.; 

• models for encouraging more equitable housing options for cxisting residents near the 
contaminated site. The models would be sustainable and geared to the residential Iiving 
and retail needs rather than changing the nature of the corridor in such a way as to 
gentrity and push current residcnts out; 



• options for improved public transit for local residents and businesses that better connect 
resident with jnbs, and businesses with clients. '1'his shall include methods for assessing 
current needs (e.g. walkability audits), and paths for implementing transit improvements; 

• non-traditional public outreach methods and education that focus on traditionally 
underrepresented memhers of the community that traditional outreach often fails to reach; 

■ assessmetat of potential environmental justicc issues that that may impact economic 
rcdcvelopment or be impacted by redevelopznent; 

• a framev4'ork for city or cornmunity planners to emphasize mare sustainable 
neighborhoods, greener infrastructure, safe neighborhoods, healthier living, and a 
strongcr sense of placc; and 

+ specific smart gro-,N-th approaches that might be used. 

Deliverables under Task 2 

2a. Within 7 days after receiving comments from F.PA on the reconnaissance 
strategy memo in Task lb, a toolkit concept memo with proposed outline and toolkit 
forrnat. 

2b. Within 40 days after receipt of 11PA comments on the draft toolkit concept 
memo in Task 2a, a full draft of the eyuitable cconomic redevelopment toolkit. 

2e. Within 30 days after the public meeting in Task 3b and receipt of EPA 
comments on the draft toolkit, a final version of the 20 to 30 pal;e equitable 
economic redevelopment toolkit, incorporating public and partner comments, as 
well as EPA comments . 

Task 3— Plan and Implement Public Meeting for feedback on recommended strategies 
(Contract Refercnce: pg. 1-18 first paragraph, II.0 — Communications and C)utreach) 

"Che draft toolkit that thc contractor develops for E PA shall serv e as thc basis for a Zuni 
Pueblo stakeholder public meeting to be held ncar the petroleum brow-nficld site, to be held 
within 30 days after recciving cornments from F PA on the draft toolkit. Public cornments shall 
be reviewed and integrated into the draft toolkit to be used by EPA to tee up policy and 
implementation options for the Zuni Puebio to consider. 

After the final toolkit is completed, the contractor shall complete a final three to four day 
site visit and prepare briefing materia]s to prescnt the toolkit attd tindings to the tribal 
community and the 'l'ribal Council. 

Deliverables under Task 3 

3a. Within 30 days after receiving comments from EPA on the strategy concept 
memo in task lb, a planning memo for an EPA sponsored public mceting designed 



to facilitate community feedback on the draft toolkit. 'I'he planning xnemo shall 
include a draft agenda and proposed materials and most appropriate methods for 
conveying information to the public in a rural tribal setting. 

3b. Within 211 days after submission of the draft toolkit and policy option 
recommendations in task 2b, host an onsite publie naeeting at a Iocation acceptable 
to Zuni Pueblo tribal leaders. 

3e. Within 15 days after completing the final version of the toolkit, complete a 3 to 4 
day site visit and brieFng materials to present the final report and research findings 
to the Tribal Council and Tribal communitv. 

Suinmary of Deliverables and Dates 

Deliverables under Task 1 

1a. A 3 to 4 day initial reconnaissance site visit to Zuni Pueblo within 40 days after 
task order award date, including interviews of fewer than ten key Zuni Pueblo 
personnel with fewer than 10 questions asked and summary notes. 

1 b. Within 30 days after reconnaissance trip, a strategy mem outlining existing 
economic, housing, and planning policies affecting redevelopment. The strategy 
memo shall also identify policy gaps, and potential barriers to more equitable 
economic redevelopment. The znemo shall include optionrs for addressing the 
barriers and gaps. The memo shall serve as the guiding document for development 
of the learning toolkit in Task 2. 

1c. Within 40 days after the reconnaissance site visit, the submission of a research 
addenduna of 10 — 20 pages which xnay be combined with the economic 
redevelopment strategy. The addendum shall be specific to the Zuni Airport site, on 
smart growtb and econonaic redevelopxnent on an airfield in ways that beneft the 
overall tribal community, for exaxnple, through enhanced manufacturxng job 
creation . 

ld. Within 15 days after coxnpletion of the strategy memo and subseguent airport 
research addendum, a three to four day site visit to brief thc Tribal Council 
regarding the memo and addenduzn. Site visit includes gathering Tribal Council 
feedback to ensure that EPA is pursuing a strategy to use in the toolkit that will 
make sense from the Tribal leadership perspective. 



Dciiverables uncler Task 2 

2a. Within 7 days after receiving comments from EPA on the reconnaissance 
strategy memo in Task lb, a toolkit concept memo with proposed outline and toolkit 
format. 

2b. Within 40 days after receipt of E1'A comments on the draft toolkit concept 
memo in "1'ask 2a, a full draft of the equitable economic redevelopment toolkit. 

2e. Within 30 days after the public meeting in Task 3b and receipt of EPA 
comments on the draft toolkit, a final version of the 20 to 30 page equitable 
economic redevelopment toolkit, incorporating public and partner comments, as 
well as EPA curnments . 

Deliverables under Task 3 

3a. Within 30 days after receiving comments from I+,YA on the strategy concept 
memo in task lb, an a planning memo for an EPA sponsored public meeting 
designed to [acilftate community feedback 4n the draft toolkit. The planning menao 
shall include a draft agenda and proposed materials and most appropriate methrsds 
for conveying infortnation to the public in a rural tribal setting. 

3b. Within 20 days after submission of the draft toolkit and pfllicy option 
recommendatitfns in task 2b, host an onsite public meeting at a location acceptable 
to Zuni Pueblo tribal leaders. 

3c. Within 15 days after completing the final version of the toolkit complete a 3 to 4 
day site visit and briefing materials to present the final report and research findings 
to the Tribal Council and Tribal community. 
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15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

Jami Rodgers 

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B.UNITED STATES OF AMERICA 16C.DATE SIGNED 

(Signature of person authorized to slgn) (Signature of Contracting Officer) 

NSN 7540-01-152-8070 	 S I ANUAKU FUKM 3U (KtV. 11J-63) 

Previous edition unusable 	 Prescribed by GSA 
FAR (48 CFR) 53.243 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 	 AGE 	OF 
CONTINUATION SHEET 

EF-W-11-011/0010/001 	 2 	1 3 

NAME OFOFFEROR OR CONTRACTOR 

CH2M HILL INC. 

ITEM NO. 

(A) 
SUPPLIES/SERVICES 

(B) 

QUANTITY 

(C) 

UNIT 

(D) 
UNIT PRICE 

(E) 
AMOUNT 

(F) 

the Task Order award. 	The correct cost/fee 
allocation is as follows: 

Estimated Cost: (b)(4) 
Fixed Fee : 	 (b)(4) 

LIST OF CHANGES: 

Reason for Modification : Funding Only Action 
Obligated Amount for this Modification: 	$57,109.35 
New Total Obligated Amount for this Award: 
$107,109.35 
Incremental Funded Amount changed: 	from 
$50,000.00 	to 	$107,109.35 

CHANGES FOR LINE ITEM NUMBER: 	1 
Obligated Amount for this modification: 	$57,109.35 
Incremental Funded Amount changed from $50,000.00 
to 	$107,109.35 

NEW DELIVERY LOCATION RECORD: 
Quantity: 	0 
Amount: 	$107,109.35 
Days after award: Unassigned 
Shipping Address: 

NEW ACCOUNTING CODE ADDED: 
Account code: 
12-E4-D100AG7-301D79-2505-12D1D2E023-001 
Beginning Fiscal Year 12 
Ending Fiscal Year 
Fund 	(Appropriation) 	E4 
Budget Organization D100AG7 
Quantity: 	0 
Amount: 	$50,000.00 

NEW ACCOUNTING CODE ADDED: 
Account code: 
12-13-B-11W-301M43-2505-1211W21026-001 
Beginning Fiscal Year 12 
Ending Fiscal Year 13 
Fund 	(Appropriation) 	B 
Budget Organization 11W 
Quantity: 	0 
Amount: 	$7,109.35 

Delivery: 	04/30/2012 
Delivery Location Code: HFOD 
HFOD 
Continued 	... 

NSN 7540-01-152-8067 	 OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 	 AGE 	OF 
CONTINUATION SHEET 

EF-W-11-011/0010/001 	 3 	1 3 

NAME OFOFFEROR OR CONTRACTOR 

CH2M HILL INC. 

ITEM NO. 

(A) 
SUPPLIES/SERVICES 

(B) 

QUANTITY 

(C) 

UNIT 

(D) 
UNIT PRICE 

(E) 
AMOUNT 

(F) 

US Environmental Frotection Agency 
Ariel Rios Building 
1200 Fennsylvania Avenue, N. W. 
Mail Code: 	3803R 
Washington DC 20460 USA 

Fayment: 
RTF Finance Center 
US Environmental Frotection Agency 
RTF-Finance Center 
Mail Drop D143-02 
109 TW Alexander Drive 
Durham NC 27711 

Feriod of Ferformance: 	01/05/2012 to 08/30/2012 

NSN 7540-01-152-8067 	 OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE PAGE OF PAGES 

1 	1 	2 
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable) 

002 See Block 16C PR-OA-12-00071 

6. ISSUED BY 	 CODE 	HPOD 7. ADMINISTERED BY (Ifotherthan Item 6) 	CODE 	HPOD 

HPOD HPOD 
US Environmental Protection Agency US Environmental Protection Agency 
Headquarters Procurement Operations Headquarters Procurement Operations 
Ariel Rios Building Ariel Rios Building 
1200 Pennsylvania Avenue, NW 1200 Pennsylvania Avenue, NW 
Washington DC 20460 Washington DC 20460 
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) (x)  9A. AMENDMENT OF SOLICITATION NO. 

'H2M HILL INC. 
~ttri' 	NA 9B. DATED (SEEITEM 11) 

'191 S JAMAICA STREET 
7 nglewood CO 80112 

x  
10A. MODIFICATION OF CONTRACT/ORDER NO. 
EP-W-11-011 

0010 
10B.DATED (SEE ITEM 13) 

01/05/2012 CODE (b)(4) FACILITYCODE 

❑ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers 	 ❑ is extended, ❑ is not extended. 
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing 
Items 8 and 15, and returning 	 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 
separate lefter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 
virtue of this amendment you desire to change an offer already submifted, such change may be made by telegram or letter, provided each telegram or letter makes reference 
to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (Ifrequired) 

See Schedule 
13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTSIORDERS. IT MODIFIES THE CONTRACTIORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

}{ 	I Extension of the period of performance under the authroity of FAR 52.243-2 -Changes -Cost-Reimbursement 

E. IMPORTANT: 	Contractor x❑ is not, 	❑ is required to sign this document and return 	0 	copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: (b)(4) 

Contractor support for "Making Redevelopment Work for A11: Sustainable Policy and 

Equitable Economic Visioning Toolkit for Petroleum Brownfield Sites on Tribal Lands" 

TOPO: John Foster 

The purpose of this modification is to extend the TO period of performance from August 30, 

2012 to January 27, 2012 at no additional cost to the government. 

LIST OF CHANGES: 

Reason for Modification : Other Administrative Action 

Continued ... 

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect. 
15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

Jody Gosnell 

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B.UNITED STATES OF AMERICA 16C.DATE SIGNED 

(Signature of person authorized to slgn) (Signature of Contracting Officer) 

NSN 7540-01-152-8070 	 S I ANUAKU FUKM 3U (KtV. 11J-63) 

Previous edition unusable 	 Prescribed by GSA 
FAR (48 CFR) 53.243 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 	 AGE 	OF 
CONTINUATION SHEET 

EP-W-11-011/0010/002 	 2 	1 2 

NAME OFOFFEROR OR CONTRACTOR 

CH2M HILL INC. 

ITEM NO. 

(A) 
SUPPLIES/SERVICES 

(B) 

QUANTITY 

(C) 

UNIT 

(D) 
UNIT PRICE 

(E) 
AMOUNT 

(F) 

Period Of Performance End Date changed from 
30-AUG-12 to 27-JAN-13 

CHANGES FOR LINE ITEM NUMBER: 	1 
End Date changed from 30-AUG-12 to 27-JAN-13 

Payment: 
RTP Finance Center 
US Environmental Protection Agency 
RTP-Finance Center 
Mail Drop D143-02 
109 TW Alexander Drive 
Durham NC 27711 

Period of Performance: 	01/05/2012 to 01/27/2013 

NSN 7540-01-152-8067 	 OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE PAGE OF PAGES 

1 	1 	3 
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable) 

003 See Block 16C See Schedule 

6. ISSUED BY 	 CODE 	HPOD 7. ADMINISTERED BY (Ifotherthan Item 6) 	CODE 	HPOD 

HPOD HPOD 
US Environmental Protection Agency US Environmental Protection Agency 
Headquarters Procurement Operations Headquarters Procurement Operations 
Ariel Rios Building Ariel Rios Building 
1200 Pennsylvania Avenue, NW 1200 Pennsylvania Avenue, NW 
Washington DC 20460 Washington DC 20460 
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) (x)  9A. AMENDMENT OF SOLICITATION NO. 

'H2M HILL INC. 
~ttri' 	NA 9B. DATED (SEEITEM 11) 

'191 S JAMAICA STREET 
7 nglewood CO 80112 

x  
10A. MODIFICATION OF CONTRACT/ORDER NO. 
EP-W-11-011 

0010 
10B.DATED (SEE ITEM 13) 

01/05/2012 CODE (b)(4) FACILITYCODE 

❑ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers 	 ❑ is extended, ❑ is not extended. 
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing 

	

Items 8 and 15, and returning 	 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 
separate lefter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 
virtue of this amendment you desire to change an offer already submifted, such change may be made by telegram or letter, provided each telegram or letter makes reference 
to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (Ifrequired) 	 Net Increase: 	 $5,708.02 
See Schedule 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTSIORDERS. IT MODIFIES THE CONTRACTIORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

X 	I FAR 52.243-2 -Changes -Cost-Reimbursement 

E. IMPORTANT: 	Contractor 	 ❑ is not, 	0 is required to sign this document and return 	 1 	copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: (b)(4) 

Contractor support for "Making Redevelopment Work for A11: Sustainable Policy and 

Equitable Economic Visioning Toolkit for Petroleum Brownfield Sites on Tribal Lands" 

TOPO: John Foster 

The purpose of this modification to EP-W-11-011 is to: 

1. Accept the contractors revised cost estimate dated 01/04/2013 for a total cost of 

(b)(4) 	in response to the agencies change order request dated 11/27/2012. This will 

effectively increase the TO ceiling by $5,708.02. 

2. Extend the period of performance from 01/27/2013 to 02/28/2013. 

Continued ... 

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect. 
15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

Kathryn Barton 

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B.UNITED STATES OF AMERICA 16C.DATE SIGNED 

(Signature of person authorized to slgn) (Signature of Contracting Officer) 

NSN 7540-01-152-8070 	 S I ANUAKU FUKM 3U (KtV. 11J-63) 

Previous edition unusable 	 Prescribed by GSA 
FAR (48 CFR) 53.243 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 	 AGE 	OF 
CONTINUATION SHEET 

EP-W-11-011/0010/003 	 2 	1 3 

NAME OFOFFEROR OR CONTRACTOR 

CH2M HILL INC. 

ITEM NO. 

(A) 
SUPPLIES/SERVICES 

(B) 

QUANTITY 

(C) 

UNIT 

(D) 
UNIT PRICE 

(E) 
AMOUNT 

(F) 

LIST OF CHANGES: 
Reason for Modification : Change Order 
Period Of Performance End Date changed from 
27-JAN-13 to 28-FEB-13 
Total Amount for this Modification: 	$5,708.02 
New Total Amount for this Version: 	$112,817.37 
New Total Amount for this Award: 	$112,817.37 
Obligated Amount for this Modification: 	$5,708.02 
New Total Obligated Amount for this Award: 
$112,817.37 
Incremental Funded Amount changed: 	from 
$107,109.35 	to 	$112,817.37 

CHANGES FOR LINE ITEM NUMBER: 	1 
Description changed to Contractor support for 
"Making Redevelopment Work for A11: 	Sustainable 
Policy and Equitable Economic Visioning Toolkit 
for Petroleum Brownfield Sites on Tribal Lands."* 

Estimated Cost: 	(b)(4) 

Fixed Fee : 	 (b)(4) 

* This project includes additional work request 
through the TOPO change order memo dated 
11/21/2012 and e-mail request to the contractor 
dated 11/27/2012. 

** Revised totals to include change order. 

Total Amount changed 
from $107,109.35 	to 	$112,817.37 
Obligated Amount for this modification: 	$5,708.02 
Incremental Funded Amount changed from 
$107,109.35 	to 	$112,817.37 

CHANGES FOR DELIVERY LOCATION: HPOD 
Amount changed from $107,109.35 to $112,817.37 
Delivery Date changed from 01/27/2013 to 
02/28/2013 

NEW ACCOUNTING CODE ADDED: 
Account code: 
12-13-B-11W-301MA4-2505-1211W21087-001 
Beginning FiscalYear 12 
Ending Fiscal Year 13 
Fund 	(Appropriation) 	B 
Budget Organization 11W 
Amount: 	$728.02 
Continued 	... 

NSN 7540-01-152-8067 	 OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 	 AGE 	OF 
CONTINUATION SHEET 

EF-W-11-011/0010/003 	 3 	1 3 

NAME OFOFFEROR OR CONTRACTOR 

CH2M HILL INC. 

ITEM NO. 

(A) 
SUPPLIES/SERVICES 

(B) 

QUANTITY 

(C) 

UNIT 

(D) 
UNIT PRICE 

(E) 
AMOUNT 

(F) 

NEW ACCOUNTING CODE ADDED: 
Account code: 
13-14-B-11W-301MA4-2505-1311W31011-001 
Beginning FiscalYear 13 
Ending Fiscal Year 14 
Fund 	(Appropriation) 	B 
Budget Organization 11W 
Amount: 	$4,980.00 

Delivery: 	02/28/2013 
Delivery Location Code: HFOD 
HFOD 
US Environmental Frotection Agency 
Ariel Rios Building 
1200 Fennsylvania Avenue, N. W. 
Mail Code: 	3803R 
Washington DC 20460 USA 

Fayment: 
RTF Finance Center 
US Environmental Frotection Agency 
RTF-Finance Center 	(D143-02) 
109 TW Alexander Drive 
Durham NC 27711 

Feriod of Ferformance: 	01/05/2012 to 02/28/2013 

NSN 7540-01-152-8067 	 OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE PAGE OF PAGES 

1 	1 	2 
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable) 

004 See Block 16C See Schedule 

6. ISSUED BY 	 CODE 	HPOD 7. ADMINISTERED BY (Ifotherthan Item 6) 	CODE 

HPOD 
US Environmental Protection Agency 
Headquarters Procurement Operations 
Ariel Rios Building 
1200 Pennsylvania Avenue, NW 
Washington DC 20460 
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) (x)  9A. AMENDMENT OF SOLICITATION NO. 

'H2M HILL INC. 
~ttri' 	NA 9B. DATED (SEEITEM 11) 

'191 S JAMAICA STREET 
7 nglewood CO 80112 

x  
10A. MODIFICATION OF CONTRACT/ORDER NO. 
EP-W-11-011 

0010 
10B.DATED (SEE ITEM 13) 

01 / 0 5/ 2 012 CODE (b)(4) FACILITY CODE 

1 1. I Il IJ 11 CIYI v1V L I NrrLICJ 1 v NNICIY UIYICIY 1 J vC' J V Ll ~ l l N I Iv1YJ 

❑ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers 	 ❑ is extended, ❑ is not extended. 
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing 
Items 8 and 15, and returning 	 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 
separate lefter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 
virtue of this amendment you desire to change an offer already submifted, such change may be made by telegram or letter, provided each telegram or letter makes reference 
to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (Ifrequired) 

See Schedule 
13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTSIORDERS. IT MODIFIES THE CONTRACTIORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

D. OTHER (Specify type of modification and authority) 

}{ 	Allocation of funds under the authority of FAR 16.306 - Cost-Plus-Fixed-Fee Contracts. 

E. IMPORTANT: 	Contractor x❑ is not, 	❑ is required to sign this document and return 	0 	copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: (b)(4) 

Contractor support for "Making Redevelopment Work for A11: Sustainable Policy and 

Equitable Economic Visioning Toolkit for Petroleum Brownfield Sites on Tribal Lands" 

TOPO: John Foster 

The purpose of this modificaiton is to shift funds in the amount of (b)(4) 	from fee to 

cost to account for invoice #16 dated 3/15/2013. The breakdown is as follows: 

Estimated Cost: (b)(4) 

Fixed Fee: (b)(4) 

Delivery: 02/28/2013 

Continued ... 

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect. 
15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

Kathryn Barton 

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B.UNITED STATES OF AMERICA 16C.DATE SIGNED 

(Signature of person authorized to slgn) (Signature of Contracting Officer) 

NSN 7540-01-152-8070 	 STANDARD FORM 30 (REV. 10-83) 
Previous edition unusable 	 Prescribed by GSA 

FAR (48 CFR) 53.243 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 	 AGE 	OF 
CONTINUATION SHEET 

EF-W-11-011/0010/004 	 2 	1 2 

NAME OFOFFEROR OR CONTRACTOR 

CH2M HILL INC. 

ITEM NO. 

(A) 
SUPPLIES/SERVICES 

(B) 

QUANTITY 

(C) 

UNIT 

(D) 
UNIT PRICE 

(E) 
AMOUNT 

(F) 

Delivery Location Code: HFOD 
HFOD 
US Environmental Frotection Agency 
Ariel Rios Building 
1200 Fennsylvania Avenue, N. W. 
Mail Code: 	3803R 
Washington DC 20460 USA 

Fayment: 
RTF Finance Center 
US Environmental Frotection Agency 
RTF-Finance Center 	(D143-02) 
109 TW Alexander Drive 
Durham NC 27711 

Feriod of Ferformance: 	01/05/2012 to 02/28/2013 

NSN 7540-01-152-8067 	 OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 
1 	1 	2 

2. AMENDMENT/MODIFICATION NO. 	 3. EFFECTIVE DATE 	 4. REQUISITION/PURCHASE REQ. NO. 	5. PROJECT NO. (If applicable) 

005 	 See Block 16C 	See Schedule 

6. ISSUED BY 	 CODE HPOD 	 7. ADMINISTERED BY (Ifotherthan Item 6) 	CODE 

HPOD 
US Environmental Protection Agency 
Headquarters Procurement Operations 
Ariel Rios Building 
1200 Pennsylvania Avenue, NW 
Washington DC 20460 
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) 	 iy ~ 9A. AMENDMENT OF SOLICITATION NO. 

CH2M HILL INC. 
Attn: NA 
9191 S JAMAICA STREET 
Englewood CO 80112 

CODE FACILITY CODE 

10A.MODIFICATION OF CONTRACT/ORDER NO. x   
EP-W-11-011 

0010 
10B.DATED (SEE ITEM 13) 

01/05/2012 

❑ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers 	 ❑ is extended, ❑ is not extended. 
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing 
Items 8 and 15, and returning 	 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 
separate lefter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 
virtue of this amendment you desire to change an offer already submifted, such change may be made by telegram or letter, provided each telegram or letter makes reference 
to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (Ifrequired) 

See Schedule 
13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTSIORDERS. IT MODIFIES THE CONTRACTIORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

D. OTHER (Specify type of modification and authority) 

}{ 	CPFF shift under the authority of FAR 43.103(b)(1) -- administrative modification 

E. IMPORTANT: 	Contractor x❑ is not, 	❑ is required to sign this document and return 	0 	copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: (b)(4) 

Contractor support for "Making Redevelopment Work for A11: Sustainable Policy and 

Equitable Economic Visioning Toolkit for Petroleum Brownfield Sites on Tribal Lands" 

TOPO: John Foster 

The purpose of this modification is to shift funds in the amount of (b)(4) 	from fee to 

cost to correct for the contractors invoice #12 dated 11/14/2012. The total approved CPFF 

remains unchanged. 

The current breakdown is as follows: 

Estimated Cost: (b)(4) 

Fixed Fee: (b)(4) 

Continued ... 

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect. 
15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

Kathryn Barton 

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B.UNITED STATES OF AMERICA 16C.DATE SIGNED 

(Signature of person authorized to slgn) (Signature of Contracting Officer) 

NSN 7540-01-152-8070 	 STANDARD FORM 30 (REV. 10-83) 
Previous edition unusable 	 Prescribed by GSA 

FAR (48 CFR) 53.243 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 	 AGE 	OF 
CONTINUATION SHEET 

EP-W-11-011/0010/005 	 2 	1 2 

NAME OFOFFEROR OR CONTRACTOR 

CH2M HILL INC. 

ITEM NO. 

(A) 
SUPPLIES/SERVICES 

(B) 

QUANTITY 

(C) 

UNIT 

(D) 
UNIT PRICE 

(E) 
AMOUNT 

(F) 

LIST OF CHANGES: 

CHANGES FOR LINE ITEM NUMBER: 	1 
Description changed to: 

Contractor support for "Making Redevelopment 
Work for A11: 	Sustainable Policy and Equitable 
Economic Visioning Toolkit for Petroleum 
Brownfield Sites on Tribal Lands." 
(This project includes additional work request 
through the TOPO change order memo dated 
11/21/2012 and e-mail request to the contractor 
dated 11/27/2012.) 

Breakdown as of MOD 4: 

Estimated Cost: 	b 4 
Fixed Fee : 	 (b)(4) 

New Current Breakdown 	(MOD 5): 	((b)(4 ) 	shifted 
from fee to cost) 

Estimated Cost: 	(b)(4) 
Fixed Fee : 	 (b)(4) 

Delivery: 	02/28/2013 
Delivery Location Code: HPOD 
HPOD 
US Environmental Protection Agency 
Ariel Rios Building 
1200 Pennsylvania Avenue, N. W. 
Mail Code: 	3803R 
Washington DC 20460 USA 

Payment: 
RTP Finance Center 
US Environmental Protection Agency 
RTP-Finance Center 	(D143-02) 
109 TW Alexander Drive 
Durham NC 27711 

Period of Performance: 	01/05/2012 to 02/28/2013 

NSN 7540-01-152-8067 	 OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 
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